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Project Analysis Report

Ross Residence

Ross Residence Line item details can be grouped dynamically by Modified: 2/212011
Ross, Bobby Category, Location, Phase, Zone, Manufacturer
456 Main St.
Carlsbad, CA 92008
Equip. Install Install
Qty  Manufacturer - Model UnitCost  UnitList ~ TotCost  TotList Margin Labor Hours
Housewide Audio Video Systems
6 CRESTRON CNX-B12wW $180.00 $360.00 $1,080.00 $2,160.00 50.00% $337.50 4.50
12 Button 1 Gang Designer Keypad, With Temperature Sensor And Wav File Audio. White
Faceplate
2,100 MED CAT5E-350 $12.00 $25.50 $168.00 $357.00 52.94% $0.00 0.00
Cat-5e 350mhz, Per Foot
7 MED ROOM AUDIO PREWIRE $0.00 $0.00 $0.00 $0.00 0.00% $738.29 8.75
Labor For Prewire Pull To Head End
350 MED SPK-16/2 $5.00 $10.00 $70.00 $140.00 50.00% $0.00 0.00
16/2 Speaker Cable, Per Foot
1,050 MED SPK-16/4 $39.00 $120.00 $273.00 $840.00 67.50% $0.00 0.00
16/4 Speaker Cable, Per Foot
4 SONANCE MARINER 82 WHITE $375.00 $750.00 $1,500.00 $3,000.00 50.00% $168.76 2.00
Outdoor Speaker, White
10 SONANCE S625TR $210.00 $500.00 $2,100.00 $5,000.00 58.00% $375.00 5.00
6.5 In Ceiling Speakers
4 SONANCE SOUNDHENGE IIl SND $120.00 $240.00 $480.00 $960.00 50.00% $168.76 2.00
Soundhenge Rock Speaker, Sandstone
Housewide Audio Video Systems Total: $12,457.00 $5,671.00 54.48%  $1,788.31 22.25
Voice Video & Data Systems
12 ARLINGTON LV1 $1.50 $3.00 $18.00 $36.00 50.00% $0.00 0.00
1 Gang Mud Ring
12 LEVITON 40831-W $3.00 $6.00 $36.00 $72.00 50.00% $0.00 0.00

F Connector Insert, White
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Project Analysis Report

Ross Residence

Equip. Install Install
Qty  Manufacturer - Model UnitCost  UnitList TotCost TotList Margin Labor Hours
12 LEVITON 41106-W $2.50 $5.00 $30.00 $60.00 50.00% $0.00 0.00
RJ11 Insert, White
6 LEVITON 41642-W $2.75 $5.50 $16.50 $33.00 50.00% $0.00 0.00
2 Port Decora Insert, White
6 LEVITON 41644-W $2.75 $5.50 $16.50 $33.00 50.00% $0.00 0.00
4 Port Decora Insert, White
12 LEVITON 5G108-W $3.00 $6.00 $36.00 $72.00 50.00% $0.00 0.00
RJ45 Insert, White
12 LEVITON 80401-W $0.40 $0.80 $4.80 $9.60 50.00% $0.00 0.00
Decora Cover Plate, 1 Gang, White
24 LIBERTY WIRE CM-RG6Q-F $0.55 $1.10 $13.20 $26.40 50.00% $0.00 0.00
F Connectors For RG6 Quad
12 MED BUNDLED WIRE PULL-100 $0.00 $0.00 $0.00 $0.00 0.00% $1,012.56 12.00
Labor For Prewire Pull To Head End
3,600 MED CAT5E-350 $12.00 $25.50 $288.00 $612.00 52.94% $0.00 0.00
Cat-5e 350mhz, Per Foot
6 MED MULTIMEDIA PLATE $0.00 $0.00 $0.00 $0.00 0.00% $0.00 0.00
4 Port Multimedia Wallplate (2 F + 2 Catb)
6 MED PHONE/ DATA PLATE $0.00 $0.00 $0.00 $0.00 0.00% $0.00 0.00
2 Port Phone & Data Wallplate (2 Cat5)
6 MED PLATE TRIM-LARGE $0.00 $0.00 $0.00 $0.00 0.00% $112.50 1.50
Labor For Trimout Of Small Wall Plate, Greater Than 2 Ports
6 MED PLATE TRIM-SMALL $0.00 $0.00 $0.00 $0.00 0.00% $112.50 1.50
Labor For Trimout Of Small Wall Plate, 2 Ports Or Less
1,800 MED RG6 $12.00 $52.50 $144.00 $630.00 77.14% $0.00 0.00
Rg-6 Cable, Per Foot
Voice Video & Data Systems Total: $1,584.00 $603.00 61.93%  $1,237.56 15.00

Home Theater

Page 2 of 9



Project Analysis Report

Ross Residence

Project Summary

Equipment: $37,630.10
Misc Parts: $347.81
Labor: $7,491.49
Estimated Tax: $2,943.75
Misc. Costs: $500.00
Grand Total: $48,913.15

Gross Profit Snapshot gives you a quick look at

Equipment & Labor Profits Gross Profit Snapshot

**Excludes Taxes and Misc. Costs

Cost Price Profit
Parts Profit: $19,411.51 $37,977.91 $18,566.40
Labor Profit: $2,942.87 $7,491.49 $4,548.62
Total Profit: $22,354.38 $45,469.40 $23,115.02
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Project Analysis Report

Ross Residence

Detail Cost Summary

PARTS LABOR PROJECT

Location Cost Price Margin Cost Price Margin Misc. Part Equip. Adj. Cost Price Margin
Master Bedroom $773.50 $1,815.00 57.38% $191.92 $543.16 64.67% $20.28 $0.00 $965.42 $2,378.44 59.41%
Family Room $13,418.01 $24,213.10 44.58% $1,695.73 $4,018.13 57.80% $187.69 $0.00 $15,113.74 $28,418.92 46.82%
Bedroom 1 $773.50 $1,815.00 57.38% $191.92 $543.16 64.67% $20.28 $0.00 $965.42 $2,378.44 59.41%
Bedroom 2 $773.50 $1,815.00 57.38% $191.92 $543.16 64.67% $20.28 $0.00 $965.42 $2,378.44 59.41%
Dining Room $707.15 $1,622.30 56.41% $145.03 $412.52 64.84% $12.27 $0.00 $852.18 $2,047.09 58.37%
Kitchen $773.50 $1,815.00 57.38% $191.92 $543.16 64.67% $20.28 $0.00 $965.42 $2,378.44 59.41%
Back Yard $823.00 $1,691.00 51.33% $96.89 $258.14 62.47% $24.56 $0.00 $919.89 $1,973.70 53.39%
BBQ $889.35 $1,883.70 52.79% $143.78 $388.78 63.02% $32.57 $0.00 $1,033.13 $2,305.05 55.18%
Pool $480.00 $960.00 50.00% $93.76 $241.28 61.14% $9.60 $0.00 $573.76 $1,210.88 52.62%

$19,411.51 $37,630.10 48.41% $2,942.87 $7,491.49 60.72% $347.81 $0.00 $22,354.38 $45,469.40 50.84%

5 Choices for Detail Cost Summary:
--By Category
--By Location
--By Phase
--By Zone
--None (doesn't include it in the report)
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Project Analysis Report

Ross Residence

Gross Profit

LABOR COST

Zone Install Miscellaneous Management Design Parts Cost Total Cost Total Sale Gross Profit
Master Bedroom $137.50 $10.17 $13.77 $30.48 $773.50 $965.42 $2,378.44 $1,413.02
Family Room $1,182.50 $76.71 $97.51 $339.01 $13,418.01 $15,113.74 $28,418.92 $13,305.18
Bedroom 1 $137.50 $10.17 $13.77 $30.48 $773.50 $965.42 $2,378.44 $1,413.02
Bedroom 2 $137.50 $10.17 $13.77 $30.48 $773.50 $965.42 $2,378.44 $1,413.02
Dining Room $106.25 $7.04 $10.64 $21.10 $707.15 $852.18 $2,047.09 $1,194.91
Kitchen $137.50 $10.17 $13.77 $30.48 $773.50 $965.42 $2,378.44 $1,413.02
Back Yard $56.25 $7.03 $6.89 $26.72 $823.00 $919.89 $1,973.70 $1,053.81
BBQ $87.50 $10.16 $10.02 $36.10 $889.35 $1,033.13 $2,305.05 $1,271.92
Pool $50.00 $6.24 $7.52 $30.00 $480.00 $573.76 $1,210.88 $637.12

$2,032.50 $147.86 $187.66 $574.85 $19,411.51 $22,354.38 $45,469.40 $23,115.02

5 Choices for Gross Profit:
--By Category
--By Location
--By Phase
--By Zone
--None (doesn't include it in the report)
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  --None (doesn't include it in the report)


Project Hours

HOURS
Location Base Miscellaneous Management Design Total
Master Bedroom 5.50 0.41 0.55 0.41 6.86
Family Room 35.30 3.07 3.90 4.52 46.78
Bedroom 1 5.50 0.41 0.55 0.41 6.86
Bedroom 2 5.50 0.41 0.55 0.41 6.86
Dining Room 4.25 0.28 0.43 0.28 5.24
Kitchen 5.50 0.41 0.55 0.41 6.86
Back Yard 2.25 0.28 0.28 0.36 3.16
BBQ 3.50 0.41 0.40 0.48 4.79
Pool 2.00 0.25 0.30 0.40 2.95
Total 69.30 5.90 7.50 7.66 90.36

5 Choices for Project Hours:
--By Category
--By Location
--By Phase
--By Zone
--None (doesn't include it in the report)

Project Analysis Report

Ross Residence
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